

Expected Solicitations to be issued by USACE during JFY 2021

Anticipated contracts for JFY 2021 in USACE Japan District are as follows.

Listed items are as of **18 June 2021** so actual contract may differ and there may be contracts that are not on this list.

Note: Changed or added items are shown in bold letters and highlighted in yellow.

Cancelled, added or merged projects for the current announcement are marked: ©, for previous announcement: ○, and in the Bid Notice column, projects that have already been announced are marked: ●

Item No.	Announced*	Project	Location	Work Duration	Summary	Bid type	JFY Bid Notice				Cancelled	Change	Split	Merge	Remark
							Q1	Q2	Q3	Q4					
1	Apr. 2021	FY19 Improve Military Family Housing, KAB Stearley Heights	Kadena AB, Okinawa	TBD	Modernization, renovation, and repair of 130 housing units. Includes infrastructure and sustainability measures.	IFB	●								Design Bid Build Estimated ¥: ¥2.5B to ¥10B
2	Apr. 2021	FY22 DLA DESC20UX Add/Rpr Additive Injection System, Tank Farm 2, Misawa	Misawa AB	TBD	Provide a new additive injector and associated additive storage tanks at the Tank Farm 2. The additive injector shall allow the conversion of Jet A-1 turbine fuel to JP-8 fuel.	RFP – LPTA	○					©			Design Bid Build Estimated ¥: ¥100M to ¥500M Bid notice changed to No. 2-1
2-1	Jun. 2021	FY22 DLA DESC20UX Add/Rpr Additive Injection System, Tank Farm 2, Misawa	Misawa AB	TBD	Provide a new additive injector and associated additive storage tanks at the Tank Farm 2. The additive injector shall allow the conversion of Jet A-1 turbine fuel to JP-8 fuel.	RFP – LPTA		○							Design Bid Build Estimated ¥: ¥100M to ¥500M
3	Apr. 2021	FY22 MCAF LXEZ1069456 Airfield Damage Repair Storage Facility, Kadena	Kadena AB, Okinawa	TBD	Construct three (3) airfield damage repair (ADR) storage facilities at three (3) sites. The project will include supporting facilities such as utilities, pavements and site improvements	IFB	○					©			Design Bid Build Estimated ¥: ¥2.5B to ¥10B Bid notice, work duration changed to No. 3-1
3-1	Jun. 2021	FY22 MCAF LXEZ1069456 Airfield Damage Repair Storage Facility, Kadena	Kadena AB, Okinawa	700 days	Construct three (3) airfield damage repair (ADR) storage facilities at three (3) sites. The project will include supporting facilities such as utilities, pavements and site improvements	IFB		○							Design Bid Build Estimated ¥: ¥2.5B to ¥10B
4	Apr. 2021	FY22 ZNRE254300 Improve Family Housing, Phase 8 (45 Units)	Yokota AB, Fussa	TBD	Provides whole house interior and exterior modernization and revitalization.	RFP - Tradeoff	●					©			Design Build Estimated ¥: ¥2.5B to ¥10B Work duration changed to No.4-1

4-1	Jun. 2021	FY22 ZNRE254300 Improve Family Housing, Phase 8 (45 Units)	Yokota AB, Fussa	1,000 days	Provides whole house interior and exterior modernization and revitalization.	RFP - Tradeoff	●										Design Build Estimated ¥: ¥2.5B to ¥10B
5	Apr. 2021	FY22 MCAF LXEZ1069516 Helicopter Rescue Ops Maintenance Hang	Kadena AB, Okinawa	TBD	Construct a helicopter rescue squadron operations and helicopter maintenance unit hangar including airfield pavements, access pavements, grading and drainage improvements, and supporting utility infrastructure.	RFP-LPTA		○				◎					Design Bid Build Estimated ¥: ¥10B to ¥20B Work duration changed to No.5-1
5-1	Jun. 2021	FY22 MCAF LXEZ1069516 Helicopter Rescue Ops Maintenance Hang	Kadena AB, Okinawa	1,300 days	Construct a helicopter rescue squadron operations and helicopter maintenance unit hangar including airfield pavements, access pavements, grading and drainage improvements, and supporting utility infrastructure.	RFP-LPTA		○									Design Bid Build Estimated ¥: ¥10B to ¥20B
6	Apr. 2021	FY22 DLA DESC21E1 Operations Support Facility, Kadena AB	Kadena AB (Chibana), Okinawa	TBD	Construct a new Administration Building to replace administrative space within various buildings of the Chibana Compound.	TBD		○				◎					Design Bid Build Estimated ¥: ¥1B to ¥2.5B Work duration, Bid type & Bid notice, changed to No.6-1
6-1	Jun. 2021	FY22 DLA DESC21E1 Operations Support Facility, Kadena AB	Kadena AB (Chibana), Okinawa	650 days	Construct a new Administration Building to replace administrative space within various buildings of the Chibana Compound.	IFB				○							Design Bid Build Estimated ¥: ¥1B to ¥2.5B
7	Apr. 2021	FY22 FY17 SOCOM AFSOC103007 Hangar & Aircraft Maintenance Unit (AMU)	Yokota AB, Fussa	TBD	Construct three-bay aircraft hangar. Project includes Aircraft maintenance unit (AMU) with all administrative areas, utilities, pavement, site improvements, communications and all other all necessary infrastructure support.	IFB		○				◎					Design Bid Build Estimated ¥: ¥2.5B to ¥10B Work duration changed to No.7-1
7-1	Jun. 2021	FY22 FY17 SOCOM AFSOC103007 Hangar & Aircraft Maintenance Unit (AMU)	Yokota AB, Fussa	1,000 days	Construct three-bay aircraft hangar. Project includes Aircraft maintenance unit (AMU) with all administrative areas, utilities, pavement, site improvements, communications and all other all necessary infrastructure support.	IFB		○									Design Bid Build Estimated ¥: ¥2.5B to ¥10B

8	Apr. 2021	FY19 DODEA PA00109 Replace Kinnick High School, CFA Yokosuka	CFA Yokosuka	TBD	Construct a multi-story high school composed of concrete beam and pile foundation, concrete and structural steel frame, and concrete exterior walls.	RFP – LPTA		○				◎			Design Bid Build Estimated ¥: ¥10B to ¥20B Work duration changed to No.8-1
8-1	Jun. 2021	FY19 DODEA PA00109 Replace Kinnick High School, CFA Yokosuka	CFA Yokosuka	1,400 days	Construct a multi-story high school composed of concrete beam and pile foundation, concrete and structural steel frame, and concrete exterior walls.	RFP – LPTA		○							Design Bid Build Estimated ¥: ¥10B to ¥20B
9	Apr. 2021	FY22 ZNRE204309 Improve Family Housing, Phase 9 (90 Units), Yokota	Yokota AB, Fussa	TBD	Provides whole house interior and exterior modernization and revitalization.	RFP - Tradeoff		○				◎			Design Build Estimated ¥: ¥2.5B to ¥10B Moved to JFY22
10	Apr. 2021	FY18 P1702 Wholehouse Revitalization Northside Townhouses Ph3	MCAS Iwakuni	TBD	Provides whole house interior and exterior modernization and revitalization.	RFP - Tradeoff			○			◎			Design Build Estimated ¥: ¥2.5B to ¥10B Work duration, Summary, Bid Notice & Estimated Amount changed to No.10-1
10-1	Jun. 2021	FY18 P1702 Wholehouse Revitalization Northside Townhouses Ph3	MCAS Iwakuni	500 days	Provides whole house interior and exterior modernization and revitalization for 24 housing units.	RFP - Tradeoff		○							Design Build Estimated ¥: ¥500M to ¥1B
11	Jun. 2021	FY22 MCN HY2202 WH Revitalization Ikego Townhouse, PH3	CFA Yokosuka	700 days	Provides whole house interior and exterior modernization and revitalization.	RFP-Tradeoff			○						Design Build Estimated ¥: ¥2.5B to ¥10B
12	Jun. 2021	FY19 DLA DESC1903 Fuel Pier Construction Iwakuni	MCAS Iwakuni	1400 days	Add fuel wharf to accommodate T5 Fuel tanker	RFP-LPTA			○						Design Bid Build Estimated ¥: ¥2.5B to ¥10B
13	Jun. 2021	DESC1904 Tsurumi Fuel Wharf	CFA Yokosuka	750 days	Replace fuel wharf to accommodate T5 fuel tanker	RFP-LPTA	●								Design Bid Build Estimated ¥: ¥2.5B to ¥10B

14	Jun. 2021	DESC1911 Fuel Truck Offload	Kadena Air Base	830 days	Construct Fuel truck offload with Additive Injection System	RFP-LPTA		○									Design Bid Build Estimated¥: ¥1B to ¥2.5B
15	Jun. 2021	DESC2103 Construct Bulk Storage Phase 1 Yokota	Yokota Air Force Base	950 days	Construct 100,000 barrel bulk fuel tank and associated features	RFP-LPTA			○								Design Bid Build Estimated ¥: ¥2.5B to ¥10B

Notes:
 "TBD" - To be determined at a later date