

Expected Solicitations to be issued by USACE during JFY 2019

The expected contracts for JFY 2019 in USACE Japan District are as follows.

The listed items are as of March 20, 2019 and therefore, there could be differences with the actual contract or there could be contracts that are not in this list.

Item No.	Announced	Project	Location	Work Duration	Summary	Bid type		Bid Notice				Cancelled	Change	Split	Merge	Remark
						Open		Q1	Q2	Q3	Q4					
1	Apr. 2019	FY17 PAIP EVKP 17-4535 MFH Improve Family Housing North Foster Towers	Camp Foster, Okinawa	870 day	- Primary facility 204 units whole house modernization, renovation & repairs interior fixture & exterior utilities remove units from central plant, install mini-splits Install electric waters Kitchen & bathroom upgrade Floor covering - Supporting facility improvement. Infrastructure, pavements, recreation facilities Demolition	IFB		○								Design Bid Build Estimated¥: ¥2.5B to ¥10B
2	Apr. 2019	FY19 DODEA PA00109 Replace Kinnick HS	USNB Yokosuka	1,652 days	- Primary Facility 163,000 SF (136,289 m2) Kinnick HS 3,100 SF (2592 m2) Field house - Supporting Facility Special Foundations Features Electrical/Gas Utilities Communication Utilities Water/Sewer Utilities Site preparation/improvement Demolition	RFP LPTA		○								Design Bid Build Estimated ¥: ¥10B to ¥25B
3	Apr. 2019	FY19 DLA DESC1903 (P933), Construct Fuel Pier	MCAS Iwakuni	730 days	Fuel Pier Construction. Construct concrete standoff fuel offloading platform, two berthing dolphins and four mooring dolphins. - Primary Facility: 600 SY (502 m2) Offloading platform 6 EA Breasting & Mooring dolphins 6,775 LF (2,065 m) Fuel piping 210 SF (19.5 m2) Control building - Supporting Facility: Concrete & Pier features, Dredging disposal, Demolition, etc.	RFP LPTA			○							Design Bid Build Estimated¥: ¥2.5B to ¥10B

4	Apr. 2019	FY18 PAIP LXEZ184546 Improve FH Sebille Manor KAB	Kadena Air Base, Okinawa	836 days	Restoration and repair of 100 housing units - Primary Facilities: 26;3BR, 30;4BR, 44;4BR with ext. storage - Supporting Facilities: Infrastructure, pavements	IFB				○							Design Bid Build Estimated ¥: ¥2.5B to ¥10B
5	Apr. 2019	FY19 DLA DESC1911 Truck Offload Facility	Kadena Air Base, Okinawa	900 days	Kadena and Seido Tank Farm, installation of four (4) tank truck offloading positions tied into the existing bulk storage system : - Primary Facilities: Kadena and Seido Tank Farm, Truck Offload Facility, Additive injector System, Generator, Electrical Building, Truck Offload Canopies, Fencing - Supporting Facilities: Utilities, Site Improvements, Containment, Demolition	RFP LPTA				○							Design Bid Build Estimated ¥1B to ¥2.5B