JAPAN EDITED SPECIFICATIONS (JES)
MAY 2026 EDITION
SECTION 31 62 13.20

PRECAST/PRESTRESSED CONCRETE PILES

PART 1 GENERAL

1.1 REFERENCES
The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by
the basic designation only.

JAPANESE STANDARDS ASSOCIATION (JSA)

JIS A 1108 (2018) Method of Test for Compressive
Strength of Concrete

JIS A 1132 (2014) Method of Making and Curing
Concrete Specimens

JIS A 5373 (2016) Precast Prestressed Concrete
Products

JIS A 7201 (2009) Standard Practice for Execution of

Spun Concrete Piles

JAPANESE GEOTECHNICAL SOCIETY (JGS)

JGS 1811 (2002) Method for Static Axial Compressive
Load Test of Single Piles

JGS 1813 (2002) Method for Static Axial Tensile
Load Test of Single Piles

JGS 1816 (2002) Method for Dynamic Load Test of
Single Piles

JGS 1831 (2010) Method for Lateral Load Test of
Piles

MINISTRY OF THE ENVIRONMENT GOVERNMENT OF JAPAN (MOE)

Notification No.46 (2001) Environmental Quality Standards for
Soil Contamination

[1.2 LUMP SUM PAYMENT

Base bids upon providing the number, size, capacity, and length of piles
as indicated on the [drawings.] [following Table I:

Table 1

[Location] Number Size [Capacity] Length (tip to cut-off)

SECTION 31 62 13.20 Page 1




JAPAN EDITED SPECIFICATIONS (JES)
MAY 2026 EDITION

The contract price for piling shall include the cost of all necessary
equipment, tools, material, labor, and supervision required to: deliver,
handle, install, cut-off, dispose of any cut-offs, and meet the applicable
contract requirements. The contract price also includes mobilization,
pre-drilling, and redriving heaved piles. If, in redriving, it is found

that any pile is not of sufficient length to provide the capacity

specified, notify the Contracting Officer, who reserves the right to
increase or decrease the total length of piles to be furnished and
installed by changing the pile locations or elevations, requiring the
installation of additional piles, or directing the omission of piles from
the requirements shown and specified. Should total number of piles or
number of each length vary from that specified as the basis for bidding,
an adjustment in the contract price or time for completion, or both, will
be made in accordance with the contract documents. Payment for piles will
be based on successfully installing piles to both the minimum tip
elevation and satisfying the acceptance criteria identified herein. No
additional payment will be made for: damaged, rejected, or misplaced
piles; withdrawn piles; any portion of a pile remaining above the cut-off
elevation; backdriving; cutting off piles; splicing; build-ups; any

cut-off length of piles; or other excesses beyond the assumed pile length
indicated for which the Contractor is responsible.

1.2.1 Acceptance Criteria

Safe design capacity for piles is | KiloNewtons (KN). Piles shall
be driven to a minimum depth of | feet below cut-off elevation, and
to such additional depth as required to obtain a bearing capacity of not

less than | KN.

The following formulas are presented only as a guide to aid in
establishing the controlling penetration per blow, which, together with
the minimum depth of penetration will serve to determine the required
minimum depth of penetration of each individual pile:

R = (2WH) / (5s plus 0.1)

Where:

R - is the approximate allowable pile load in KN

W - is the weight of the hammer in KN

H - is the height of fall of hammer in m

S - is the average of penetration for the last ten blows in m

I 13 MEASUREMENT AND PAYMENT

[ For unit price bid, see SF 1442, "Solicitation, Offer and Award" and
"Schedule of Bid Items."] [Section 00 22 13.00 20 SUPPLEMENTARY
INSTRUCTIONS TO OFFERORS.

Requirements of FAR 52.211-18 Variation in Estimated Quantity shall not
apply to payment for piling. Each pile and test pile acceptably provided
will be paid for at the bid unit price per unit length, which price shall
include items incidental to furnishing and driving the piles including
mobilization and demobilization,[ jetting][ predrilling][ probing],

redriving uplifted piles, [an additional 1.5 m in furnished length for any
test pile not driven beyond estimated pile length,] and cutting off piles
at the cut-off elevation. [The cost for additional length for the test

piles shall be included in the total unit price cost for the job.]

Payment will be made for job [and test piles] at the bid unit price for
the length of pile, from tip to final cut-off, actually provided,
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excluding buildups and splices directed by the Contracting Officer to be
made. Should the actual cumulative pile length driven (tip to cut-off)
vary more than 25 percent from the total pile length specified as a basis
for bidding, at the direction of the Contracting Officer, the unit price

per unit length will be adjusted in accordance with provisions of FAR
52.236-2 Differing Site Conditions.

1.3.1 Pile Cut-Off

Where the tip to cut-off length is less than that calculated from the
results of test pile driving [and load testing], payment for that portion
of pile not driven will be made at 75 percent of the bid unit price and no
other payment will be made for making the cut-off.

1.3.2 Pile Build-ups
Payment for buildups will be made at 125 percent of the bid unit price.
1.3.3 Pile Splices

Payment for splices, as specified, will be made at 25 times the unit price
per 300 mm bid for 250 mm piling, 22 times the unit price per 300 mm bid
for 300 mm piling, and 18 times the unit price per 300 mm bid for all
other piling.

1.3.4 Pulled Piles

Piles required to be pulled at no fault of the Contractor will be paid for

at the bid unit price for furnishing and driving the pile in its original
position plus 25 percent of the amount to cover the cost of pulling. Such
pulled piles when redriven will be paid for at 25 percent of the bid unit
price for the length driven.

[1.3.5 Pile Load Test

Payment for each acceptably provided complete test loading of a single
pile will be made at the contract unit price per test, which price shall
include furnishing, placing, and removing testing equipment, and placing
and removing test loads. At the direction of the Contracting Officer,

load tests may be waived at a credit to the Government of the unit price
bid therefore.

111 1.4 UNIT PRICES
14.1 Furnishing and Delivering Prestressed Concrete Piles
1411 Payment

Payment will be made for costs associated with furnishing and delivering
the required lengths of permanent prestressed concrete piles, [including
H-pile extensions,] which includes costs of furnishing and delivering

piles to the work site. No payment will be made for the driving head or
lengths of piles exceeding required lengths. No payment will be made for
piles damaged during delivery, storage, or handling to the extent that
they are rendered unsuitable for the work, in the opinion of the
Contracting Officer.
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1.4.1.2 Measurement

Furnishing and delivering permanent prestressed concrete piles will be
measured for payment by the linear meter of piles required below the
cut-off elevation as [determined by the Contracting Officer and furnished
to the Contractor] [indicated].

1413 Unit of Measure

Unit of measure: linear meter.
1.4.2 Driving Prestressed Concrete Piles
1421 Payment

Payment will be made for costs associated with driving permanent
prestressed concrete piles, which includes costs of handling, driving,

[and splicing of piles,] [performing dynamic testing, interpreting data

and submitting reports,] measuring heave, redriving heaved piles, removal
of [build-ups] driving heads or cutting off piles at the cut-off elevation

and removing from the work site, compiling and submitting pile driving
records, backfilling voids around piles, and any other items incidental to
driving piles to the required elevation.

1.4.2.2 Measurement

Permanent prestressed concrete piles will be measured for payment for
driving on the basis of lengths, to the nearest hundredth of a linear meter,
along the axis of each pile acceptably in place below the cut-off

elevation shown.

1423 Unit of Measure

Unit of measure: linear meter.
143 Pulled Prestressed Concrete Piles
1431 Payment

Payment will be made for costs associated with piles pulled at the
direction of the Contracting Officer and found to be undamaged. The cost
of furnishing and delivering pulled and undamaged piles will be paid for

at the applicable contract unit price for payment item "Furnishing and
Delivering Prestressed Concrete Piles". The cost of driving pulled and
undamaged piles will be paid for at the applicable contract unit price for
payment item "Driving Prestressed Concrete Piles". The cost of pulling
pulled and undamaged piles will be paid for at twice the applicable
contract unit price for payment item "Driving Prestressed Concrete Piles",
which includes backfilling any remaining void. The cost of redriving

pulled and undamaged piles will be paid for at the applicable contract

unit price for payment item "Driving Prestressed Concrete Piles". No
payment will be made for furnishing, delivering, driving, pulling, and
disposing of piles, including pile driving points, pulled and found to be
damaged and backfilling voids. New piles replacing damaged piles will be
paid for at the applicable contract unit price for payment items

"Furnishing and Delivering Prestressed Concrete Piles" and "Driving
Prestressed Concrete Piles".
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1.4.3.2 Measurement

Furnishing and delivering pulled and undamaged permanent prestressed

concrete piles will be measured for payment as specified in paragraph UNIT

PRICES, subparagraph FURNISH AND DELIVER PRESTRESSED CONCRETE PILES.
Pulling undamaged prestressed concrete piles will be measured for payment

as specified in paragraph UNIT PRICES, subparagraph DRIVING PRESTRESSED
CONCRETE PILES. Redriving pulled undamaged prestressed concrete piles

will be measured for payment as specified in paragraph UNIT PRICES,

subparagraph DRIVING PRESTRESSED CONCRETE PILES. New piles replacing
damaged piles will be measured for payment as specified in paragraph UNIT

PRICES, subparagraphs FURNISH AND DELIVER PRESTRESSED CONCRETE PILES and
DRIVING PRESTRESSED CONCRETE PILES.

1.4.3.3 Unit of Measure
Unit of measure: linear meter.
1.4.4 | Prestressed Concrete Pile Driving Tests ]
1441 Payment
Payment will be made for costs associated with furnishing, delivering,
driving, pulling, and disposing of driven test piles, [including [pile
driving points] [and] [splices]]; conducting pile driving tests;
backfilling voids around piles; compiling pile driving test records [;
performing dynamic testing; interpreting data; and submitting reports].

1.4.4.2 Measurement

Prestressed concrete pile driving tests will be measured for payment on
the basis of the applicable contract unit price per pile driving test.

1.4.4.3 Unit of Measure
Unit of measure: each.

1.45 | Prestressed Concrete Piles for Load Tests ]

1451 Payment
Payment will be made for costs associated with furnishing, delivering,
driving, pulling, and disposing of load test piles [including [pile
driving points] [and] [splices]]; backfilling voids around piles;
compiling pile driving records [; furnishing, fabricating, and mounting of
strain rods and protective assembly] [; furnishing, fabricating, and
mounting of inclinometer and inclinometer protective assembly] [;
performing dynamic testing; interpreting data; and submitting reports].
No additional payment will be made for load test piles incorporated in the
permanent work other than as provided.

1.45.2 Measurement

Prestressed concrete piles for load tests will be measured for payment on
the basis of the applicable contract unit price per load test pile.

1.45.3 Unit of Measure

Unit of measure: each.
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1.46 | Prestressed Concrete Pile Compressive Load Tests
146.1 Payment

Payment will be made for costs associated with prestressed concrete pile
compressive load tests, including material and labor for fabricating and
furnishing load frames; calibrating load cells and hydraulic jacks;
furnishing specified test equipment; installing strain rods; placing and
removing test loads and test equipment; recording, reducing, and
submitting test data; and compiling and submitting pile load test

reports. No payment will be made for rejected pile compressive load tests.

1.4.6.2 Measurement

Prestressed concrete pile compressive load tests will be measured for
payment on the basis of the applicable contract unit price per load test.

1.4.6.3 Unit of Measure
Unit of measure: each.
1.4.7 | Prestressed Concrete Pile Tensile Load Tests ]
14.7.1 Payment
Payment will be made for costs associated with prestressed concrete pile
tensile load tests, including material and labor for fabricating and
furnishing load frames; calibrating load cells and hydraulic jacks;
furnishing specified test equipment; installing strain rods; placing and
removing test loads and test equipment; recording, reducing, and
submitting test data; and compiling and submitting pile load test
reports. No payment will be made for rejected pile tensile load tests.
1.4.7.2 Measurement
Prestressed concrete pile tensile load tests will be measured for payment
on the basis of the applicable contract unit price per number of tensile
load test.
1.4.7.3 Unit of Measure
Unit of measure: each.
148 | Prestressed Concrete Pile Lateral Load Tests ]
148.1 Payment
Payment will be made for costs associated with prestressed concrete pile
lateral load tests, including material and labor for fabricating and
furnishing load frames; calibrating load cells and hydraulic jacks;
furnishing specified test equipment; installing inclinometers; placing and
removing test loads and test equipment; recording, reducing, and
submitting test data; and compiling and submitting pile load test
reports. No payment will be made for rejected pile lateral load tests.
1.48.2 Measurement

Prestressed concrete pile lateral load tests will be measured for payment
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on the basis of the applicable contract unit price per lateral load test.
1.4.8.3 Unit of Measure

Unit of measure: each.
1.49 | Pulled Load Test Prestressed Concrete Piles ]
1491 Payment

Payment will be made for costs associated with load test prestressed
concrete piles pulled prior to load testing at the direction of the
Contracting Officer and found to be undamaged. The cost of furnishing,
delivering, driving, and pulling undamaged load test piles will be paid

for at the applicable contract unit price for payment item "Prestressed
Concrete Piles for Load Tests". The cost of pulling undamaged load test
piles the second time after redriving and testing will be paid for at

twice the applicable contract unit price for payment item "Driving
Prestressed Concrete Piles". The cost of redriving pulled undamaged load
test piles will be paid for at the applicable contract unit price for

payment item "Driving Prestressed Concrete Piles". No payment will be
made for furnishing, delivering, driving, pulling, and disposing of load

test piles pulled at the direction of the Contracting Officer and found to

be damaged. New load test piles replacing damaged piles will be paid for
at the applicable contract unit price for payment item "Prestressed
Concrete Piles for Load Tests".

1.4.9.2 Measurement

Pulled undamaged load test prestressed concrete piles will be measured for
payment as specified in paragraph UNIT PRICES, subparagraph PRESTRESSED
CONCRETE PILES FOR LOAD TESTS. Pulling undamaged load test prestressed
concrete piles the second time after redriving and testing will be

measured for payment as specified in paragraph UNIT PRICES, subparagraph
DRIVING PRESTRESSED CONCRETE PILES. Redriving pulled undamaged
prestressed concrete piles will be measured for payment as specified in

paragraph UNIT PRICES, subparagraph DRIVING PRESTRESSED CONCRETE PILES.
New load test prestressed concrete piles replacing damaged piles will be
measured for payment as specified in paragraph UNIT PRICES, subparagraph
PRESTRESSED CONCRETE PILES FOR LOAD TESTS.

1493 Unit of Measure
Unit of measure: as specified in paragraph UNIT PRICES, subparagraphs
DRIVING PRESTRESSED CONCRETE PILES and PRESTRESSED CONCRETE PILES FOR LOAD
TESTS, respectfully.
1.4.10 | Prestressed Concrete Pile Splices ]
1.4.10.1 Payment
Payment will be made for costs associated with prestressed concrete pile
splices, including all plant, labor, and material required to make the
splice.

1.4.10.2 Measurement

Prestressed concrete pile splices will be measured for payment on the
basis of the applicable contract unit price per pile splice.
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1.4.10.3 Unit of Measure

Unit of measure: each.

115 PILE REQUIREMENTS

Provide precast prestressed concrete piles per JIS A5373 . Production of
piles shall be in accordance with JISA5373 . The Contractor's
Geotechnical Consultant will determine and list "calculated" tip

elevations or driving resistance for each pile[ from test pile data]. This

information will be given to the Contractor no later than 7 days from

receipt of complete test data. Use this list as the basis for ordering

the piles. Do not order piles until list is provided by the Contractor's
Geotechnical Consultant . [Test piles shall be [1.5] | | meter longer

than the bid length.]

1.6 SUBMITTALS

Il

Government approval is required for submittals with a "G" designation;

submittals not having a "G" designation are [for Contractor Quality

Control approval.][for information only. When used, a designation

following the "G" designation identifies the office that will review the

submittal for the Government.] Submittals with an "S" are for inclusion

in the Sustainability eNotebook, in conformance to Section 013329
SUSTAINABILITY REPORTING. Submit the following in accordance with Section
013300 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Installation Procedures o CLL T

Geotechnical Consultant Documentation N C N |

Wave Equation Analysis N C N |

OrderList ; C[,[___ 1]

Precasting manufacturer's guality control procedures N C N |

Provide instructions and procedures for the processes of Dynamic Pile
Testing, Inspection and Monitoring of piles during installation and
testing.
SD-02 Shop Drawings
Piles ; (], 11
SD-03 Product Data
Pile Driving Equipment CE 11
Submit descriptions of pile driving equipment, including
hammers, power packs, driving helmets, cap blocks, pile cushions,
leads, extractors, jetting equipment, and preboring equipment at
least 30 days prior to commencement of work.

SD-05 Design Data
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Concrete mix design v CLL 1

Submit a concrete mix design before concrete is placed, for each
type of concrete used for the piles.

Cement milk mix design ;G
SD-06 Test Reports

[ SilicaFume [;GI; G, [ 11

Concrete  Compressive Strength € N |
Cement milk Compressive Strength ;G

[ Testpiles ; C[___ 1l ]

[ loadtests ; CL[___ 1 ]

Submit concrete cylinder compressive strength test results.
[Submit test pile records] [and] [load test data].

[ Dynamic Pile Analysis CE 11

Submit a summary report of dynamic test results for test piles
within [7]] | calendar days of completing field work. [For
permanent piles, submit a field summary report within one (1) day
of testing. Submit a typed report summarizing the results of
dynamic testing of permanent piles on a monthly basis.] ]

SD-11 Closeout Submittals

Pile records e Il

Submit pile [and test pile] records.[ Submit load test data and
results.]

1.7 QUALITY ASSURANCE
1.7.1 Piles

Prepare in accordance with JISA5373 and JISA7201 . Indicate placement
of reinforcement including tendons. Indicate location of special embedded

or attached lifting devices, employment of pick-up points, support points

other than pick-up points, and any other methods of pick-up. [Provide

certification of a Professional Engineer registered in any jurisdiction of

the U. S. or its territories or Japan, that layout and details of

reinforcement and tendons conform with that shown on the structural design

drawings.]

1.7.2 Quality Control Procedures
Submit the precasting manufacturer's quality control procedures and
inspection records established in accordance with JIS A 5373
1.7.3 Installation Procedures

a. Submit information on the type of equipment proposed to be used,
proposed methods of operation, pile driving plan including proposed
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sequence of driving, and details of all pile driving equipment and
accessories.

[ b. Provide details of pile driving equipment and a Wave Equation Analysis
of pile drivability for selection of the hammer along with a statement
of driving procedures. The Wave Equation Analysis is to be completed
by the Contractor's Geotechnical Consultant for each test pile
location where different subsurface conditions exist and is to include
the following information pertaining to the proposed pile driving
equipment:

(1) Complete Pile and Driving Equipment Data Form, (which can be
downloaded at: http://www.wbdg.org/FFC/NAVGRAPH/graphtoc.pdf

) for

each proposed pile hammer and pile type combination.

(2) Copies of computer input and output sheets and graphs showing
soil resistance versus blow count as well as maximum tension and
compression stresses versus blow count. Analysis shall be run at
the estimated tip elevation as well as other required elevations
to define maximum stress levels in the pile during driving.

c. Provide detailed procedures for conducting the dynamic pile load test
and equipment to be used for conducting the load test. The detailed
description shall explain how specific information of pile performance
will be evaluated.

1[1.7.4 Geotechnical Consultant Documentation

The services of an independent, Registered Professional Geotechnical
Engineer, experienced in soil mechanics and Pile Dynamic Analysis, shall
be hired by the Contractor to observe test pile installation and job pile
installation as specified herein. The Geotechnical Consultant shall be
independent of the Contractor and shall have no employee of employer
relationship which could constitute a conflict of interest.

11.7.5 Concrete Mix Design

Certify, using a Government-approved independent commercial testing

laboratory, that proportioning of mix is in accordance with JIS A 5373
specified strength and is based on aggregate data which has been

determined by laboratory tests during last twelve months. Submit a

complete list of materials including type; brand; source and amount of

cement, fly ash, pozzolan, ground slag, and admixtures; and applicable

reference specifications. Submit additional data regarding concrete

aggregates if the source of aggregate changes. Submittal shall clearly

indicate where each mix design will be used when more than one mix design

is submitted.

[1.7.6 Load Test Supporting Data

Submit Jack calibration records, a testing arrangement description and
diagram, and the proposed loading sequence.

11.7.7 Silica Fume Manufacturer's Representative
Provide statement that the manufacturer's representative will be present

at plant to ensure proper mix, including high range water reducer (HRWR),
and batching methods.
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1.8 DELIVERY, STORAGE, AND HANDLING

Piles shall be stored, handled, and transported in accordance with

JIS A5373 except as follows. Methods used for handling and storage of
piles shall be such that the piles are not subjected to excessive bending
stress, cracking, spalling, or other damage.

1.8.1 Damaged Piles

The Contractor shall inspect each pile for sweep and structural damage
such as cracking and spalling before transporting them to the project site
and immediately prior to placement in the driving leads. Any unusual
cracks (cracks other than crazing, surface drying, shrinkage cracks and
end cracks) shall be brought to the attention of the Contracting Officer.
Piles which are damaged during delivery, storage, or handling to the
extent they are rendered unsuitable for the work, in the opinion of the
Contracting Officer, shall be rejected and removed from the project site,
or may be repaired, if approved, at no cost to the Government.

1.8.1.1 Repairable Cracks

Piles with cracks equal to or greater than 0.15 mm but less than 1.5 mm
shall be rejected or repaired. As an alternate to pile rejection, the
Contractor may submit a proposal to repair deficient piles, which shall be
restored prior to driving to provide its required design capacity, perform
its intended function in the structure, and take into consideration long
term durability in corrosive environment.

1.8.1.2 Non-Repairable Cracks
Piles with cracks equal to or greater than 1.5 mm shall be rejected.
1.8.2 Pile Sweep
Sweep shall be limited to 3 mm per 3 M over the length of the pile. Piles
having excessive sweep shall be rejected.
PART 2 PRODUCTS
21 MATERIALS

Materials used for manufacturing precast/prestressed concrete piles shall
comply with JIS A 5373

2.2 CONCRETE MIX DESIGN

Concrete shall have a minimum compressive strength of 80 MPa at 28 days

and a maximum size aggregate of | mm. Concrete shall be air

entrained with a minimum of 4.5 percent and a maximum of 7.5 percent. Mix

shall contain fly ash, ground iron blast furnace slag or silica fume to
meet the requirements specified herein to mitigate Alkali-Silica

Reactivity (ASR).[ For marine exposure, ensure a dense concrete free of

shrinkage cracks, with a minimum degree of permeability. The maximum

water cement ratio shall be 0.40 .]
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2.3 FABRICATION
2.3.1 Formwork

Formwork and dimensional tolerances shall be in accordance with

and as specified herein. Provide forms of metal, braced and stiffened
against deformation, accurately constructed, watertight, and supported on
unyielding casting beds. Forms shall permit movement of pile without
damage during release of prestressing force. Form precast dowel holes
with galvanized flexible metal conduit. [Inside forms or void tubes not

to be grouted may be treated cardboard, plywood, or other material.]

2.3.2 Pretensioning

JIS A 5373

Pretensioning shall be performed in accordance with JISA5373 ,andas

specified herein. Use gage calibrated within last 6 months by a
laboratory approved by Contracting Officer. Provide means for measuring
elongation of steel to nearest 3 mm. Give tensioning steel a uniform
prestress prior to being brought to design prestress. Induce same initial
prestress in each unit when several units of prestressing steel in a pile
are stretched simultaneously.

2.3.3 Casting
2.33.1 Conveying

Convey concrete to formwork in accordance with JISA5373 ,andas
specified herein. Clean conveying equipment thoroughly before each run.

During placing, make any free vertical drop of the concrete less than 0.91

m. Remove concrete which has segregated in conveying or placing.

2.3.3.2 Placing and Casting

Perform concrete casting within 3 days after pretensioning steel; however,
do not deposit concrete in forms until placement of reinforcement and
anchorages has been inspected and approved by pile manufacturer's quality
control representative. Produce each pile of dense concrete straight with
smooth surfaces with reinforcement retained in its proper position during
fabrication. Use vibrator with heads smaller than the minimum distance
between steel for pretensioning. Make surface of pile ends perpendicular

to axis of pile. Chamfer, [a minimum of 19 mm,] [ | mm,] [between 19
mm and 31 mm,] ends of piles and corners of square piles.

2.3.4 Curing of Piles

Cure piles using moist or accelerated curing. Curing of piles shall be in
accordance with JIS A 5373 except as follows.

2.4 PRODUCT QUALITY CONTROL

Where piling is manufactured in a plant with an established quality

control program as attested to by a current certification in the PCI

"Certification Program for Quality Control" perform product quality

control in accordance with JIS A5373 . Where piling is manufactured by
specialists or in plants not currently enrolled in the PCI "Certification

Program for Quality Control," set-up a product quality control system in

accordance with JIS A 5373 and perform concrete and aggregate quality
control testing using an independent commercial testing laboratory

approved by the Contracting Officer in accordance with the following.
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24.1 Aggregate Tests

Aggregate tests shall comply with JIS A 5373
2.4.2 Slump and Strength Tests

Slump and compressive strength tests shall comply with JIS A 5373
243 Changes in Proportions

If, after evaluation of strength test results, compressive strength is

less than specified compressive strength, make adjustments in proportions
and water content and changes in temperature, moisture, and curing
procedures as necessary to secure specified strength. Submit changes in
mix design to Contracting Officer in writing.

PART 3 EXECUTION
3.1 PILE DRIVING EQUIPMENT
3.11 Pile Hammers

Furnish a hammer capable of developing the indicated ultimate pile
capacity considering hammer impact velocity; ram weight; stiffness of
hammer and pile cushions; cross section, length, and total weight of pile;
and character of subsurface material to be encountered. [Use the same
pile hammer, operating at the same rate and in the same manner, as that
used for driving test piles.] Obtain required driving energy of hammer,
except for diesel hammers, by use of a heavy ram and a short stroke with
low impact velocity. At final driving, operate pile hammer in accordance
with manufacturer's recommendation for driving either end bearing piles or
friction piles. At final driving, operate diesel powered hammers at rate
recommended by manufacturer for hard driving. Maintain pressure at steam
or air hammer so that: (1) for double-acting hammer, the number of blows
per minute during and at completion of driving of a pile is equal
approximately to that at which hammer is rated; (2) for single-acting
hammer, there is a full upward stroke of the ram; and (3) for differential
type hammer, there is a slight rise of hammer base during each upward
stroke.

3.1.2 Driving Helmets and Cushion Blocks
3.1.2.1 Driving Helmets or Caps and Pile Cushions

Use a steel driving helmet or cap including a pile cushion between top of
pile and driving helmet or cap to prevent impact damage to pile. Use a
driving helmet or cap and pile cushion combination capable of protecting
pile head, minimizing energy absorption and dissipation, and transmitting
hammer energy uniformly over top of pile. Provide driving helmet or cap
that fits sufficiently loose around top of pile so that pile may be free

to rotate without binding within driving helmet. [During test pile

installation, demonstrate to satisfaction of Contracting Officer that
equipment to be used on project performs specified function.] Use pile
cushion of solid wood or of laminated construction using plywood, softwood
or hardwood boards with grain parallel to end of pile. Provide pile

cushion with thickness of | [[75] mm minimum and the thickness shall
be increased so as to be suitable for the size and length of pile,

character of the sub-surface material to be encountered, hammer
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characteristics, and the required driving resistance. Replace pile

cushion at the start of driving of each pile and when it becomes highly
compressed, charred or burned, or has become spongy or deteriorated in any
manner. Show details of driving helmets, capblocks, and pile cushions.
Submit 2 weeks prior to [test] pile installation.

3.1.2.2 Hammer Cushion or Capblock

Use a hammer cushion or capblock between driving helmet or cap and hammer
ram consisting of [a solid hardwood block with grain parallel to the pile

axis and enclosed in a close-fitting steel housing] [aluminum and micarta

(or equal) discs stacked alternately in a steel housing or a suitable

polymer designed for this specific purpose as indicated by the hammer
manufacturer]. Use steel plates at top and bottom of capblock. [Replace
wood capblock when it becomes highly compressed, charred or burned or
becomes spongy or deteriorated in any manner]. [Replace aluminum, micarta
or polymer discs that have become damaged, split or deteriorated in any
manner]. [Do not replace wood capblock during final driving of any

pile.] Do not use small wood blocks, wood chips, rope or other materials

that permit excessive loss of hammer energy.

3.2 PRELIMINARY WORK
[3.21 Wave Equation Analysis of Pile Drivability

a. Prior to driving any pile, the Contractor shall submit a pile Wave
Equation Analysis, performed by his Geotechnical Consultant, for each
size pile and distinct subsurface profile condition. These analyses
shall take into account the proposed hammer assembly, pile cap block
and cushion characteristics, the pile properties and estimated lengths
and the soil properties anticipated to be encountered throughout the
installed pile length based on static capacity analysis with
consideration of driving gain/loss factors. Only one specific model
of pile hammer may be used for each pile type and capacity.

b. The Wave Equation Analysis shall demonstrate that the piles will not
be damaged during driving, shall indicate that the driving stresses
will be maintained within the limits below and indicate the blow count
necessary to achieve the required ultimate static pile capacities.

Allowable Driving Stresses

Steel Piles

Compression - 0.9 fy (MPa)
Tension - 0.9 fy (MPa)

Where fy is yield strength of steel
Concrete
Compression - 0.85f'c minus UPL (MPa)
Tension - (0.25 times (the square root of f'c)) plus
UPL (MPa)
f'c is compressive strength of concrete (MPa)

UPL = Unit Prestress after Losses (MPa)
(Obtain values from pile manufacturer)
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c. Upon completion of the dynamic and static testing programs outlined in
this specification section, a refined Wave Equation Analysis shall be
performed taking into consideration the evaluated capacities,
gain/loss factors and recommended production pile lengths. Production
pile driving criteria shall be developed based on the results of the
refined Wave Equation Evaluations.

d. All pile driving equipment furnished by the Contractor shall be
subject to the approval of the Contractor's Geotechnical Consultant.
Complete the attached pile and driving equipment data form, including
hammer information, in full as part of the submittal of the results of
the Wave Equation Analyses.

e. The cost of performing the Wave Equation Analyses shall be paid for by
the Contractor and included in the base bid.

13.2.2 Order List

The Contractor shall submit to the Contracting Officer for approval, an
itemized list for piles prior to placing the order with the supplier. The
list shall indicate the pile lengths required at each location as shown on
the plans and the corresponding ordered length of each pile.[ Load
testing and refined wave equation analysis shall be completed prior to
submission of an order list.]

3.2.3 Pile Length Markings

The Contractor shall mark each pile prior to driving with horizontal lines
at 1 m intervals, and the number of feet from pile tip at 1 m intervals.

3.3 PILE DRIVING
3.3.1 Driving Piles

Notify Contracting Officer 10 days prior to driving of [test] piles [and

load test]. [Foundation excavation shall be stopped at 300 mm above
foundation grade before piles are driven. When pile driving is completed,
excavation shall be completed to lines and grade shown. ]Piles may be
driven when the specified 28-day concrete strength has been achieved but
not less than 7 days after casting. Drive piles to [or below

"calculated"] [indicated] tip elevation [to reach a driving resistance
established by the wave equation analyses (WEAP) in accordance with the
schedule which the Government Contractor's Geotechnical Consultant
prepare from the test-pile driving data]. During initial driving and

until pile tip has penetrated beyond layers of very soft soil [or below
bottom of predrilled or prejetted holes], use a reduced driving energy of
the hammer as required to prevent pile damage. Refusal criteria shall be
established by the Contracting Officer. If a pile fails to reach

["calculated"] [indicated] tip elevation, [or if a pile reaches

["calculated"] tip elevation without reaching required driving

resistance,] notify Contracting Officer and perform corrective measures as
directed. Provide hearing protection when noise levels exceed 140 dB.
Piles or pile sections shall not be handled or moved in any manner that
would result in cracking or permanent damage to the concrete or to the
grout surrounding the prestressing cables. Piles may be driven without
pile guides or leads providing a hammer guide frame is used to keep the
pile and hammer in alignment.
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3.3.2 Protection of Piles

Take care to avoid damage to piles during handling, placing pile in leads,
and during pile driving operations. Support piles laterally during

driving, but allow rotation in leads. [Where pile or projecting
reinforcement orientation is essential, take precautionary measures to
maintain the orientation during driving. ][Take special care in

supporting battered piles to prevent excessive bending stresses in pile.]
Square top of pile to longitudinal axis of pile. Maintain axial alignment

of pile hammer with that of the pile. If the Contractor elects to use a

pile head with projecting strands or mild steel reinforcement, prevent
direct impact forces from being transmitted through the reinforcement, by
using a special driving head.

3.3.3 Tolerances in Driving

Drive piles with a variation of not more than 2 percent from vertical for
plumb piles or more than 4 percent from required angle for batter piles.
Maintain and check axial alignment of pile and leads at all times. |If
subsurface conditions cause pile drifting beyond allowable axial alignment
tolerance, notify Contracting Officer and perform corrective measures as
directed. Place butts within 100 mm of location indicated. [Manipulation
of piles within specified tolerances [will not be permitted.][will be
permitted, to a maximum of 1 1/2-percent of their exposed length above
ground surface or mudline.]] In addition to specified tolerances,
maintain a location to provide a clear distance of at least 125 mm from
butt to edge of pile cap. If clear distance can not be maintained, then
notify Contracting Officer. Check each pile for heave. Redrive heaved
piles to required point elevation.

3.34 Rejected Piles

Piles damaged or impaired for use during handling or driving, mislocated,

or driven out of alignment beyond the maximum tolerance shall be withdrawn
and replaced by new piles or shall be cut-off and abandoned and new piles
driven as directed. Excess cut-off from piles and unacceptable piles

shall be removed from the work site. All work in connection with

withdrawing and removing rejected piles from the site shall be done at no
additional cost to the Government.

3.35 Jetting of Piles

Water jets will[ not] be permitted.[ Jetting [may] [shall] be used to
assist driving piles through strata that cannot be penetrated practicably
by use of the hammer alone. [Driving shall be restricted to a static
weight while water is being injected to prevent inducing tensile stresses
in the piles which damage the concrete.] After the penetration of the
strata requiring jetting has been accomplished, jetting shall be
discontinued and hammer driving shall be resumed.][ Discontinue jetting
when the pile tip is approximately 1.5 m above the [calculated]
[indicated] pile tip elevation. Drive pile the final 1.5 m of
penetration.][Adequate measures shall be taken for collecting and
disposing of runoff water.][ Jetting method and equipment shall be
approved by the Contracting Officer prior to commencing jetting
operation.] Before starting final driving, firmly seat piles in place by
application of a number of reduced energy hammer blows.[Measures,
including use of a silt curtain, shall be employed to contain turbid water
created by jetting piles.]
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3.3.6 Predrilling of Piles

Predrilling to remove soil or other material representing the bulk of the
volume of the pile to be driven[ will[ not] be permitted][ shall be
provided]. [The diameter of the hole should not exceed two-thirds the
width of the pile.][Predrill only to a depth of | meters below
cut-off elevation prior to setting piles.][Discontinue drilling when the
pile tip is approximately 1.5 m above the [calculated] [indicated] pile
tip elevation. Drive pile the final 1.5 m of penetration.]

3.3.7 Splices

[ Splicing of piles is not permitted.] [Make splices as indicated. Splices
shall be capable of developing the full strength of the member in
compression, tension, shear, and bending. Detail drawings of splices and
design calculations demonstrating the strength of the splice shall be
submitted for approval.

13.3.8 Build-Ups

Where required, pile section may be extended to cut-off elevation by means
of a cast-in-place reinforced concrete build-up or by adding a new pile
segment with same properties of the below pile. Make build-up in
accordance with JIS A5373 . Construct build-ups made after completion of
driving in accordance with detail, "Build-Up Without Driving." Make
build-ups to be driven in accordance with detail "Build-Up With Driving."
Have details of means for protecting joints by a suitable mortar or epoxy
approved by Contracting Officer. Where build-ups are exposed to water,
protect cast-in-place section from water during curing period. Concrete

in build-up shall have a minimum compressive strength of | MPa.
Build-ups will not be permitted on more than | | percent of total
number of piles. If this percent figure is exceeded, or if in the

judgment of the Contracting Officer, the clustered location of build-ups

is undesirable, withdraw piles of insufficient length and replace with

longer piles. Payment for such withdrawal and replacement will be made as
an adjustment to the contract price.

3.3.9 Pile Cut-Off

Cut-off piles with a smooth level cut using pneumatic tools, sawing, or
other suitable methods approved by Contracting Officer. Use of explosives
for cutting is not permitted. Cut-off sections of piles shall be removed

from the site upon completion of the work.

3.4 FIELD QUALITY CONTROL
34.1 Test Piles

[ Use test piles of type, and drive as specified for piling elsewhere in
this section. ][Order test piles | meters longer in length than
production piles. The additional test pile length shall be driven only at
the direction of the Contracting Officer. J[The Contractor's Geotechnical
Consultant  will use test pile data to determine "calculated" pile tip
elevation or necessary driving resistance. Drive test piles [at the
locations indicated] [in vicinity of soil boring test holes Nos. | A
[ Jand ]| ]]. Drive test piles to [indicated tip elevation]
[indicated bidding lengths]. Use test piles, if located properly and
offering adequate driving resistance in finished work. [Pre-drilling or
jetting is permitted only when test piles clearly establish validity of
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its use, or as directed by the Contracting Officer. ][A pile dynamic

analyzer shall be provided and operated as specified in paragraph DYNAMIC
PILE ANALYSIS during the driving of each test pile. Modify driving as

required based upon recommendation of Contractor's Geotechnical Consultant
and approval of the Contracting Officer.

1[3.4.2 Dynamic Pile Analysis

The purpose of dynamic testing is to provide supplemental information for
evaluating pile hammer performance, driving stresses, and bearing
capacities. Dynamic testing shall be conducted during the entire time
piles are initially driven or redriven and during pile restrike testing.

Use test piles of type as specified elsewhere in this section. Equipment

to obtain dynamic measurements, record, reduce and display its data shall
be furnished and meet the requirement of JGS 1816 . The equipment shall
have been calibrated within 12 months thereafter throughout the contract
duration. Drive test piles at the locations indicated. The contractor

shall employ an independent inspection firm, hereinafter referred to as

the "Contractor's Geotechnical Consultant”, experienced in the pile

driving process, monitoring of test pile installation, and in the use of

the Pile Driving Analyzer and its related equipment. Dynamic pile
analysis shall be performed as follows:

a. Each dynamic pile analysis shall be performed in two steps. The first
step is to check the hammer, pile and soil performance, and to
determine the suitability of the proposed hammer for the size, length
and type of pile being installed for the soil types encountered as the
piles are driven. This initial monitoring shall determine whether
pre-augering or jetting is appropriate, efficiency of the hammer
relative to specified efficiency, effectiveness of cushion, level of
compressive and tensile stress in pile and extent/location of any pile
damage caused by the initial driving. With each blow of the pile the
information listed below shall be electronically recorded and analyzed
by the Pile Driving Analyzer:

(1) Blow number

(2) Blow rate per minute and/or stroke.

(3) Input and reflected values of force and velocity.

(4) Value of upward and downward traveling force wave with time.

(5) Maximum and final transferred energy to pile, hammer system
efficiency.

(6) Maximum compressive stress, velocity, acceleration and
displacement.

(7) Maximum tensile stress in pile.

(8) Pile structural integrity, damage detection, extent and
location.

(9) Bearing capacity of pile by Case method.
If the pile, hammer and soil performance evaluation recommends changes

to the hammer stroke, pile cushioning, augering or any other
aspect for the pile driving operation these changes shall be
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incorporated into production pile driving in an effort to control
excessive stresses and pile damage. Test piles damaged or broken
during installation shall be replaced, incorporating driving
modifications as determined by the Contractor's Geotechnical
Consultant and reviewed and approved by the Contracting Officer.
This procedure shall be repeated until allowable tensile and
compressive stresses are achieved in the pile and/or pile damage
is minimized. Selected initial driving records shall be subjected

to rigorous computer analysis based on the Case Method for
determination of resistance distribution, soil resistance and
properties, and estimation of anticipated gain/loss factors.

b. Upon completion of test pile driving the piles shall be allowed to
set-up for at least 72 hours. After evaluation of pile, hammer and
soil performance by the Contractor's Geotechnical Consultant, the
second step of the dynamic pile analysis may proceed. This portion of
the evaluation requires striking the set-up piles a minimum of 20-50
times, or as directed by the Contractor's Geotechnical Consultant
using the same hammer which was used for the test pile driving and
which will be used for production pile driving. The hammer shall be
"warmed up" and in optimal readiness prior to restriking, in order to
avoid capacity losses during evaluation of restrike data. Maximum
hammer energy shall be applied during restrike in order to fully
mobilize the soil resistance. However, care should be exercised as to
not overstress the pile. In addition to those items listed above,
selected restrike driving records (as directed by the Contractor's
Geotechnical Consultant are to be subjected to rigorous computer
analysis based on the Case method for determination of resistance
distribution, soil resistance and properties, and plot of applied load
vs. average pile displacement based on the calculated soil properties.

c. Performance Report:

(1) Upon satisfactory completion of each dynamic load test a minimum
of three copies of a Pile Performance Report shall be submitted
for the Contractor by the Contractor's Geotechnical Consultant.
The submittal shall be prepared and sealed by a Professional
Engineer registered in any jurisdiction of the U.S. or its
territories or Japan and shall be made within three working days
of the completion of the dynamic load test.

(2) The report for the Dynamic Pile Analysis shall contain the
following information:

(a) Bearing capacity of pile. Information resulting from
analysis of a selected restrike blow.

(b) Maximum and final transferred energy, hammer system
efficiency during pile installation.

(c) Maximum compressive stress, velocity, acceleration and
displacement.

(d) Maximum tensile stress in pile.

(e) Pile structural integrity, damage detection, extent and
location.

() Blows per minute and blow number.
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(g) Input and reflection values of force and velocity, upward and
downward traveling force wave with time.

(h) Pile skin friction and toe resistance distribution.
(i) Maximum energy transferred to pile.

(3) The maximum allowable pile design load will be proposed by the
Contractor's Geotechnical Consultant based upon the results of a
satisfactory pile load test conducted on a pile driven as
specified herein and shall include the effects of load transfer to
the soil above the foundation stratum.

d. The equipment to be used for dynamic testing of the pile hammer and
soil performance and for dynamic load testing of the test pile shall
meet the requirements of JGS 1816 .

e. All services of the Contractor's Geotechnical Consultant shall be paid
for by the Contractor. The Contractor's Geotechnical Consultant shall
be available throughout the pile driving operation to consult with the
Contracting Officer when required by the Contracting Officer. The
cost of changes in the Contractor's procedure, as required by
evaluation of the results of the Pile Driving Analysis, shall be at
the Contractor's expense.

13.4.3 Static  Load Tests

Perform compressive load tests on | test piles in accordance with
JGS 1811 as modified herein. [Allow a minimum of 72 hours following
final test pile driving for pile set-up prior to load testing. ][Do not

use anchor piles.] Provide apparatus for applying vertical loads as
required by method, using load from weighted box or platform [or reaction
frame attached to sufficient uplift piles to safely take required load]
applied to pile by hydraulic jack. Increase load in increments until

rapid progressive settlement takes place or until application of total
compressive load of | metric tons for compressive load tests .
Consider load test satisfactory when [after one hour at full test load
gross settlement of pile butt is not greater than gross elastic pile
compression plus 4 mm plus one percent of pile tip diameter or width in

[ ] mm,] [slope of gross load-settlement curve under full test load
does not exceed 1.5 mm per metric ton,] [net settlement after removal of
test load does not exceed 19 mm.] Perform load tests at locations[ as
proposed by the Contractor's Geotechnical Consultant and] as directed by
the Contracting Officer. Additional load tests, at Government expense,
may be required by the Contracting Officer. Loading, testing, and
recording and analysis of data shall be under the direct supervision of a
Registered Professional Engineer, registered in the state of project
location, and provided and paid for by the Contractor.

3.43.1 Safe Design Capacity
The safe design capacity of a test pile as determined from the results of
load tests shall be the lesser of the two values computed according to the
following:

a. One-half of that load which causes a net settlement after rebound of
not more than 0.28 mm per metric ton of total test load.
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b. One-half of the load that causes a gross settlement of not more than
25 mm, provided the load settlement curve shows no sign of failure.

[3.44 Tensile Load Test

Il

Perform tensile load tests on | test piles in accordance with

JGS 1813, as modified [and] in paragraph LOAD TESTS. A tensile load of
[ | kKN shall be applied to each tensile load test pile. In performing

the tension load test, the ultimate load to be applied shall be one and
one-half times the safe tension capacity, and the Standard Loading
Procedure shall be employed.

3.4.5 Lateral Load Test

Perform lateral load tests on | piles in accordance with JGS 1831,
as modified [and] in paragraph LOAD TESTS. Lateral load tests shall

consist of jacking two piles apart with a hydraulic jack, with one pile

serving as the reaction pile for the other. A lateral load of | KN

shall be applied to each pair of lateral load test piles. Required

movement readings shall be made and recorded for each pile.

13.4.6 Pile Records

Keep a complete and accurate record of each pile driven. Indicate the
pile location, deviations from pile location, cross section shape and
dimensions, original length, ground elevation, tip elevation, cut-off
elevations, [batter alignment,] number of blows required for each 300 mm
of penetration and number of blows for the last 150 mm penetration or
fraction thereof [as required] for the "calculated" [driving resistance].
Include in the record the beginning and ending times of each operation
during driving of pile, type and size of hammer used, rate of operation,
stroke or equivalent stroke for diesel hammer, type of driving helmet, and
type and dimension of hammer cushion (capblock) and pile cushion used.
Record retap data and unusual occurrences during pile driving such as
redriving, heaving, weaving, obstructions, [jetting,] and any driving
interruptions. A preprinted pile driving log for recording pile driving

data[ and pile driving equipment data form], which can be downloaded at:
http://www.wbdg.org/FFC/NAVGRAPH/graphtoc.pdf . For piles installed by the
Cement-Milk Method, provide the actual grout amount pumped into the
predrilled hole on the Pile Record.

[35 SPECIAL INSPECTION AND TESTING FOR SEISMIC-RESISTING SYSTEMS

Special inspections and testing for seismic-resisting systems and
components shall be done in accordance with Section 014535 SPECIAL
INSPECTIONS.

13.6 PILE INSTALLATION BY PLACING METHODS ("Cement-Milk" Method)

Pile installation by placing methods consists of pre-drilling with earth
auger system and filling with cement grout ("cement milk").

If required, use borehole stabilizing liquid during pre-drilling

operations. Excavation liquid shall be Bentonite plus cement plus water
with following standard mixing quantities
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Bentonite (kg) Cement (kg) Water (1)

25-50 80 - 160 450 - 500
The cement milk compressive strength at 28-Days shall be greater than 20
MPa. The cement milk mix design that can provide the required compressive

strength shall be submitted before concrete is placed. Piles shall be
open-end piles.

3.6.1 PILE INSTALLATION PROCEDURES
(1) Conduct pre-drilling operations as indicated in drawings.
(2) Earth auger head diameter is approximately pile diameter plus 100 mm.

(3) The electric current of earth auger motor shall be recorded
continuously.

(4) Drilling and Pile Erection

(a) Perform drilling in a vertical direction aligned with the pile
centerline and prevent soil on the lateral surface of a borehole from
collapsing by using soil stabilizing liquid. Do not rotate the earth
auger in a reverse direction when it is pulled out.

(b) After the earth auger reaches the specified bearing ground and
subsequently cement milk for condensation is injected, pull out the
earth auger while injecting perimeter condensation liquid, place a
pile into the borehole while being careful of not damaging the lateral
surface of the borehole, either applying pressure with the pile
equipment or by slightly driving the pile with a hammer.

(c) After placing the pile into the borehole, allow for curing process
for approximate 7 days while keeping it as it is aligned with the pile
centerline.

(5) Stabilizing Liquid, Cement Milk for Condensation, and Perimeter
Condensation Liquid

(a) Use borehole stabilizing liquid for preventing the lateral surface
of a borehole from collapsing.

(b) Cement milk for condensation is a cement-grout material that is
injected at the pile top zone.

(c) Perimeter condensation liquid is a cement-grout material injected
to fill the gap between the pile and the borehole.

(6) Perform supervision tests for cement milk for condensation and
perimeter condensation liquid as follows:

(a) The number of samples per test shall be three.

(b) Collect samples as follows: 1) Collect the amount of cement milk
for condensation for one test from a grout plant at one time. 2)
Collect the amount of perimeter condensation liquid from the cement
milk flown over a drilled hole at one time after inserting a pile into
it.
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(c) Collect samples by using polyethylene bags and make cylindrical

samples with the approximate diameter of 50 mm and the approximate
height of 100 mm.

(d) Cure samples in accordance with the standard cure method which is
in the water curing at 20+2 degrees C specified in JIS A 1132

(e) Strength test shall be in accordance with JISA 1108 (Method of
Test for Compressive Strength of Concrete).

(f) The compressive strengths of cement milk for condensation and

perimeter condensation liquid are those determined on the 28th day of
curing. Required compressive strengths are listed below.

Compressive Strength (Unit: N/mm2)

Type Compressive Strength

Cement Milk for Condensation 20 or greater

Perimeter Condensation Liquid 0.5 or greater

3.6.2 FIELD QUALITY CONTROL

Tests indicated in Section 3.4.2, 3.4.3, 3.4.4 and 3.4.5 may also be
applicable to piles installed by the "cement-milk" method.

3.6.3 ENVIRONMENTAL CONSIDERATIONS
The Soil Mixing Contractor shall use cement materials in order to comply
with the regulations from the Japanese Ministry of the Environment

indicated in Notification No.46 (i.e. limits for Hexavalent Chromium
Leachate in Soils) or other applicable local environmental regulations.

-- End of Section --
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