

## Expected Solicitations to be issued by USACE during JFY 2020

Anticipated contracts for JFY 2020 in USACE Japan District are as follows.

Listed items are as of Sept 21, 2020 so actual contract may differ and there may be contracts that are not on this list.

Note: Changed or added items are shown in bold letters and highlighted in yellow.

Cancelled, added or merged projects for the current announcement are marked: ◎, for previous announcement: ○, and in the Bid Notice column, projects that have already been announced are marked: ●

Item No.	Announced*	Project	Location	Work Duration	Summary	Bid type	Bid Notice				Cancelled	Change	Split	Merge	Remark
							Q1	Q2	Q3	Q4					
1	Apr. 2020	FY16 MCAF PAYZ16000B Munitions Storage Igloos, Kadena AB	Kadena Air Base, Okinawa	730 day	Demolish an existing Earth Covered Magazine (ECM) to be replaced with a new 7-Bar Hayman 190 SM ECM, incorporating JIS materials in rebar and blast doors.	IFB	●								Design Bid Build Estimated¥: ¥100M to ¥500M
2	Apr. 2020	FY17 PAIP EVKP174535 Improve Family Hsg (North Foster Towers) KAB	Camp Foster, Okinawa	730 days	Provide whole house interior and exterior modernization, renovation and repair of three family housing towers (204 total units)	IFB	●								Design Bid Build Estimated ¥: ¥2.5B to ¥10B
3	Apr. 2020	FY20 MCN P1005 Vertical Takeoff and Landing (VTOL) Pad South, MCAS Iwakuni	Marine Corps Air Station Iwakuni	550 days	Demolish existing pad and construct new VTOL pad with High Temperature Concrete (HTC)	IFB	●								Design Bid Build Estimated¥: ¥1B to ¥2.5B
4	Apr. 2020	FY16 NAF N658 Crossroads Food Court Renovations, Iwakuni MCAS	Marine Corps Air Station Iwakuni	550 days	Renovate the existing food court building	TBD				○		◎			Design Bid Build Estimated ¥: ¥500M to ¥1B Bid notice, bid type changes to No.4-1
4-1	Apr. 2020	FY16 NAF N658 Crossroads Food Court Renovations, Iwakuni MCAS	Marine Corps Air Station Iwakuni	550 days	Renovate the existing food court building	IFB			○						Design Bid Build Estimated ¥: ¥500M to ¥1B
5	Apr. 2020	FY21 DLA DESC1904 Upgrade Fuel Wharf, DFSP Tsurumi	Yokosuka Naval Base	730 days	Construct a reinforced concrete fuel handling wharf and supporting facilities	RFP (LPTA)				○					Design Bid Build Estimated ¥: ¥2.5B to ¥10B

6	Apr. 2020	FY20 MCAF ZNRE2031002 APSI - Fuel Receipt and Distribution Upgrades, Yokota AB	Yokota Air Base, Fussa	550 days	Expand and upgrade the existing liquid fuel unloading facility to accommodate rail cars (existing capability) and fuel delivery trucks, and comply with current requirements	RFP (LPTA)		○			◎				Design Bid Build Estimated ¥: ¥1B to ¥2.5B Plan to be solicited in JFY 21
7	Apr. 2020	FY20 DLA DESC2103 Construct Jet Fuel (JP8) Bulk Storage Tanks PH1, Yokota AB	Yokota Air Base, Fussa	1095 days	one (1) 100,000-barrel cut-and-cover JP-8 storage tank (1) filter building, (1) two-bay truck fill-stand, one (1) valve vault, one (1) 4,000-gallon product recovery tank and one (1) standby generator and connect this system to the existing fuel transfer lines	RFP (LPTA)			○						Design Bid Build Estimated ¥: ¥1B to ¥2.5B
8	Jul 2020	Multiple Award Task Order Contract (MATOC) for Construction, Maintenance and Repair requirements in Okinawa, Japan.	Okinawa	Seven (7) Year Ordering Period	Firm-Fixed-Priced (FFP), Indefinite Delivery, Indefinite Quantity (ID/IQ), Multiple Award Task Order Contract (MATOC) to fulfill a broad range of Design-Build (DB) and Design-Bid-Build (DBB) construction, maintenance and repair requirements in Okinawa, Japan.	RFP (Trade-off)	•								Design Build / Design Bid Build MATOC  Program ceiling: ¥9,500,000,000(individual task order ranges expected to be from ¥50 million to ¥800 million.)
9	Oct 2020	AFSOC103010 Simulator Facility, Yokota AB, Japan	Yokota AB	730 days	Construct an 845 sm facility to support required training by aircraft crews of the special operations squadron.	IFB		•							Design Bid Build, Estimated: ¥1B to ¥2.5B.

Notes:

"TBD" - To be determined at a later date